CONTRACT NO.

76948

RESURFACING SCHEDULE

HOT-MIX BIT. CONC. g&éﬁ.cgggf, HMA
ASPHALT BS|AGG. PRIME|BIT. MAT'L | INCIDENTAL | BINDER SUPER., | SUPER., MIX | SHOULDERS | AGG. SHLD
WIDENING 9| COAT  |PRIME COAT | HMA SURF. MIX "B” “C, "NT0 8" TYPE B 6~
STATION RT/LT| (SO YD (TON) (TON) (TON) (TON) (ToN (S0 YD) | (SQ YD)
463+70.00 TO 466+71.50 | LT 150.75
464+15.00 TO 466+71.39 |RT/LT 1.03 0.21 57.43 170.93 170.93
464+15.00 TO 465+04.86 [RT/LT 10.06
465+04.86 TO 466+71.39 |RT/LT 156.67
468+11.50 TO 471421.00 | LT 154.75 103.17
468+42.80 TO A471+9.00 | LT 92.07
468+47.42 TO 471+15.00 |RT/LT 1.07 0.22 59.94
468+47.42 TO 47041181 |RT/LT 191.48
470+11.81 TO A471+15.00 |RT/LT 11.56
468+47.42 TO A471465.00 | RT 105.86
468+59.78 TO 471465.00 | RT 101.74
471+44.97 SIDE RD | LT 10.33
TOTAL 305.50 2.10 0.43 10.33 369.77 117.37 364.74 379.96
TEMPORARY PAVEMENT MARKING SCHEDULE
PAVEMENT MARKING
WORK ZONE
LINE 4” LINE 6 | LINE 24~ PVMT PYMT MRKG
PAVEMENT [(TEMP. BARR.)| PAVEMENT | REMOVAL | REMOVAL
STATION FT) Fn FT) SaQ FN (sa FD
462+30.00 RT |STOP BARS 12 24.0
462+30.00 TO | 473+48.00 STAGE 1 | 2236.00 7453
262+30.00| TO | 473+50.00 |RT/LT 746.7
462+30.00| TO | 473+450.00| CL 93.3
463+30.00] TO | 472+00.00 STAGE 1 870
463457.50 | T0 | 471+17.50 STAGE 2 750
473+48.00 LT |STOP BARS 12.0 24.0
462+47.00 RT |STOP BARS 12 24.0
462+47.00| TO | 473+50.00 STAGE 2 | 2206.00 735.3
473+50.00 LT |STOP BARS 12.0 24,0
471+44.97 | SIDE ROAD LT |STOP BARS 24.0 48.0
SUB-TOTAL
TOTAL 2442.0 1620.0 72.0 1624.7 840.0
PAVEMENT MARKING SCHEDULE
PAVEMENT BRIDGE
YELLOW 4" DBL DOUBLE 4 DBL DOUBLE
47 WHITE |4“ YELLOW| SKIP DASH | YELLOW AMBER RSD |4" WHITE| YELLOW AMBER RSD
LINE LINE LINE 4 LINE REFL PMK LINE LINE REFL PMK
STATION FD FT) FT €T (€A FT) FT (EA)
462+30.00| TO [466+71.39 | RT/LT | 882.78
462+30.00| TO |465+00.00] CL 270.00 67.50 )
465+00.00| TO | 466+71.33| CL 342.78
466+71.39 | TO | 468+47.42 | RT/LT 352.06 352.06 2
468+47.42| TO |473+50.00| RT/LT | 1005.16
468+47.42| TO |473+50.00] CL 1005.16
T0
SUB-TOTAL 1887.94 270.00 67.50 1347.94 12 352.06 352.06 2
TOTAL 3573.38 12 704.12 2

= o1\pro jects\adB9BE5\plan\pln@9BB5a.dgn

= 1/30/2008

PLOT SCALE = 50.0089 '/ IN.

REFERENCE = $REF$

PLOT DATE
FILE NAME

RIPRAP SCHEDULE

F.AP. TOTAL {SHEET
RTE. SECTION COUNTY SHEETS| NO.

304 5BR-2 CALHOUN 68 6

STA, TO STA.

FED. ROAD DIST. NO. _[1LLINOIS | FED. AID PROJECT

RIPRAP | RIPRAP | FILTER
A4 AS FABRIC
LOCATION (5Q YD) | (5@ YD) | (SQ YD)
STA [463+58.00] TO | STA | 466+81.00 | LT | 1081.19 191.88
STA [ 465+415.00| TO | STA | 466+99.00 | RT | 623.42 204.24
BRIDGE 1650
STA | 468+19.00 | TO | STA | 471425.00 | LT | 1264.01 695.42
STA |468+38.90| TO | STA | 471+05.00 | RT | 772.88 75.94
TOTAL 3741.51 | 1650.00 1167.47
GUARDRAIL SCHEDULE
PRISMATIC
BT - T GUARDRAIL |  BAR.
SPBGR |(SPECIAL)| TBT-T6 |MRKS TY-A| REFLEC.
STATION RT/LT F7 EA) (EA) (EA) (EA)
1 463+75.25 | TO | 466+94.00 LT 225.0 1 1 4
466+94.00 | T0 | 468+09.50 | LT 2
468+09.50| T0 | 471+03.25 | LT | 200.0 | 1 1 4
465+02.25 | TO | 467+08.50 RT 112.5 1 1 3
467+08.50 | T0 | 468+26.00 | RT 2
468+26.00 | TO | 470+32.25 RT 112.5 1 1 3
[T0
TOTAL 650.0 4 4 14 4
r E&E’ISWNS XTE ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF QUANTITIES
FAP ROUTE 304
SECTION 5BR-2
CALHOUN COUNTY
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